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Plant 1 Ore Silos 
Statement of Work for 

Southwest Silo Tile Repair 

1. Background 

Several pieces of clay tile have fallen and others have become dislodged on the top portion of the 
southwestern clay tile silo. To prevent further spalling of the clay tiles from the upper 5 feet of 
this silo, grout shall be placed where the clay tiles have fallen. A wrap shall be placed around 
the upper 5 feet of the silo to prevent any loosened tile or pieces of tile from falling. 

II. References 

A .  Drawing 3679-1 - Feed Silos. U.S. Atomic Energy Commission. Fernald. Ohio. by W.B. 
Neil1 Company. 

B. Tile Silo Grout Specification, Section 04100, Revision I 

C. Tile Silo Wrap Specification. Section 04155, Revision 0. 

D. Health and Safety Plan for the Plant I Ore Silos, Removal Action 13, dated August 1992, 
Revision 1 .  

111. Scope 

The intent of this work scope is to describe the work required for the following tasks: 

A. Install grout on approximately the top 3 feet of the southwestern tile silo where pieces 
of clay tile have fallen off. 

B. Remove by hand only completely loose or broken tiles and f i l l  that associated cavity with 
grout. 

C. If appropriate, block out locations where lifting beams. which are to be used to l i f t  the 
concrete caps, will be located. 

D. Install a wrap around the upper 5 feet of the southwest silo (F2-26). 

E. Wrap cutting and/or removal at the time the silodles are to be removed. 
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In addition. the construction subcontractor shall supply all necessary personnel including 
supervisors. materials. tools, temporary utilities. and equipment to accomplish the work. The 
construction subcontractor shall submit a detailed work plan describing the resource types and 
quantities required to perform the work. This work plan must be approved by FERMCO prior 
to starting work. 

The work pian shall be in sufficient detail to describe methods used for lifting personnel. surface 
preparation. grout installation, wrap installation, wrap cutting and/or removal. and health and 
safety measures. The construction subcontractor shall coordinate work with the FERMCO 
Construction Manager. The work plan shall include a schedule broken down into weekly 
increments. The schedule shall be resource loaded with personnel positions. identify types and 
quantities of equipment. materials. and utilities required. 

IV. Health and Safety 

The construction subcontractor shall employ and implement safe and properly planned work 
practices. Predicated on the fact that personnel will be working from elevated work 
areadplatforms. visual and audio means of communication must be available at all times for 
personnel performing the tasks. Although the Health and Safety Plan is referenced in Section II .  
the construction subcontractor is specifically cautioned that monitoring, personal protective 
equipment. work site safety requirements. and contingency pians must be strictly adhered to. 

V. Schedule 

A .  

13. 

C.  

D. 

E. 

FERMCO Issues Request for Quotation 

Construction Contractor Submits Proposal 

FERMCO Issues Notice to Proceed 

Later) 

5 Days trom item A )  

Plus 7 Days from Item A )  

Construction Contractor Issues Detailed 
Work Plan and Submittals for Equipment 
and Material Required per the 
Specifications. This work plan must be 
approved by FERMCO prior to starting 
work. 

Construction Contractor Completes Grout 
and Wrap installation 5 Days After Receipt 
of Approval for Item D above. 

(Plus 15 Days from item A )  
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. .  

VI. Submittals 

A. Work Plan. 

B.  Grout Material. 

C. Wrap Material. 

L 
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